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Acronyms and Abbreviations 

CFR Code of Federal Regulations 

DNAPL dense nonaqueous phase liquid 

ft̂  square feet 

HAZWOPER 40-hT hazardous waste operations and emergency response 

JHA Job Hazard Analyses 

NSSD North Shore Sanitary District 

OMC Outboard Marine Corporation 

OSHA Occupational Safety and Health Administration 

PCB polychlorinated biphenyls 

RI/FS Remedial Investigation/Feasibility Study 

ROD Record of Decision 

TCE Trichloroethene 

TSCA Toxic Substances Control Act 

USEPA U.S. Environmental Protection Agency 

VPP Voluntary Protection Program 





Introduction 

CH2M HILL, Inc. has been contracted by the United States Environmental Protection 
Agency (USEPA), Region 5 to perform remediation activities for the Outboard Marine 
Corporation (OMC) Plant 2 site in Waukegan, Illinois. In turn, CH2M HILL is planning to 
subcontract portions of the work to qualified subcontractors. This work is being conducted 
under USEPA Region 5 Contract No. EP-S5-06-01 with CH2M HILL. 

Site Description 
A detailed description of the history of OMC Plant 2 can be found in the Remedial 
Investigation and Feasibility Study (RI/FS) reports and the Record of Decision (ROD). The 
OMC Plant 2 Site is a 60-acre industrial property on the lakefront in Waukegan, Illinois. The 
OMC Plant 2 property included a 1,036,000-square-foot (ft̂ ) former manufacturing plant 
building and included several parking lot areas to the north and south of the building 
complex. The building has since been demolished down to the building slab. 

The site also includes two polychlorinated biphenyl (PCB) containment cells in which PCB-
contaminated sediment (dredged from Waukegan Harbor in the early 1990s) and PCB-
impacted soil are managed. The cells (the East Containment Cell and the West Containment 
Cell) are located north of the plant building. 

The site is bordered by the North Shore Sanitary District (NSSD) to the north. Lake 
Michigan to the east. Sea Horse Drive and Waukegan Harbor to the south, and E.J. & E 
Railroad tracks to the west. The North Ditch drains upland (offsite) areas and runs along the 
NSSD border towards Lake Michigan until it tums to the south close to the lake. The 
lakefront portion of the site is emergent dune land and beachfront. 

Scope of Work 
Descriptions of the primary components of the Scope of Work are presented below. The 
details and construction methods for each of these components are presented in the attached 
specifications and drawings. 

Soil and sediment remediation of the OMC Plant 2 site consists of the following 
components: 

• Demolition and disposal of concrete floor slabs of OMC Plant 2 and the Former Trim 
building to surrounding grade. 

• Excavation and offsite disposal of soil and sediment. 

• The abandonment of monitoring and injection wells within the building footprint, 
within the 20 feet of the perimeter of the building, and within the proposed 
trichloroethylene (TCE) dense non-aqueous phase (DNAPL) area. 
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• The demolition of the OMC Plant 2 building footings below grade located within TCE 
DNAPL area. 

• The delineation and excavation, if applicable, of elevated PCB concentrations in the 
unsaturated soil identified by the City of Waukegan soil sampling. 

• The investigation and excavation, if applicable, of the unsaturated zone soil beneath the 
concrete floor slabs of OMC Plant 2 and the Former Trim Building. 

Coordination with Other Contractors and Site Employees 
The Subcontractor will be required to coordinate activities with the CH2M HILL site 
manager, the City of Waukegan, and any other subcontractors working at the site. Related 
work will be performed at the site before the soil and sediment work is performed, but 
significant overlap at the site with subcontractors performing other work is not anticipated. 

Schedule 
The currently proposed schedule is attached. 

Site Health and Safety 
The selected Subcontractor must submit a copy of health and safety procedures, including 
Job Hazard Analyses (JHAs) for review upon the award of the subcontract. Acceptance of 
the JHAs by CH2M HILL prior to Subcontractor mobilization is mandatory. The 
Subcontractor's onsite employees are required to have successfully completed the 
Occupational Safety and Health Administration's (OSHA) 40-hour hazardous waste 
operations and emergency response (HAZWOPER) training in accordance with 29 Code of 
Federal Regulations (CFR) 1910.120 and to have maintained compliance with the 8-hour 
annual refresher requirement. Onsite workers shall present documentation of the OSHA 40-
hour, current OSHA 8-hour annual, and equipment operator (as applicable) training prior to 
beginning onsite work. 

The Subcontractor must also comply with all other applicable federal, state, or local health 
and safety requirements. In all cases, the Subcontractor is solely responsible for the health 
and safety of its employees and for adhering to its health and safety policies and 
procedures. If lower-tier Subcontractors are used, the Subcontractor is required to notify 
and receive approval from CH2M HILL prior to the lower-tier Subcontractor arriving onsite. 

The Subcontractor must fully support the commitment to workplace safety and health 
excellence at the OMC Plant 2 site that will include, but is not limited, to the following 
elements: 

1. Onsite Safety and Health Orientation 
2. Safe Work Observation Program 
3. Job Hazard Analyses 
4. Employment of an Occupational Health Care Provider 
5. Retaining Employee Training Records and Documentation at the Work Site 
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6. Employee Drug Testing Program 
7. Retaining Equipment Inspection Records at the Work Site 
8. Daily Safety Meetings 
9. Accident Investigation Program 
10. Weekly Worksite Inspections with Project Team Members 

Compensation 
The Subcontractor will be compensated for the work described in this Scope of Work. 
Generally, the soil and sediment remediation will be on a per ton basis. Payment for other 
ancillary items will be on a lump sum or unit priced basis. 





Bid Form 
Soil Excavation and Disposal 
OMC Plant 2 Remedial Action 
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Bid Item 

General Requirements 
Mobilization 
Survey Establish Benchmarks 
Property Boundary Survey 
Initial Topographic Survey 
Pre-Excavation Survey 
Post-Excavation Survey 
Post-Backfill Survey 
Additional Survey Services 
Well Abandonment 
Excavation of Soil (Not Including the Dunes Area) 
Excavation of Soil from Dunes Area 
North Ditch - Water Management (Includes Stabilization) 
Excavation of Sediment from North Ditch 
South Ditch - Water Management (Includes Stabilization) 
Excavation of Sediment from South Ditch 
TSCA Transport and Disposal - All Materials Other than Concrete and Sewer Materials 
TSCA Transport and Disposal - Concrete and Sewer Materials 
Subtitle D Landfill Transport and Disposal - All Materials Other than Concrete and Sewer Mat 
Subtitle D Landfill Transport and Disposal - Concrete and Sewer Materials 
Backfill with Imported Sand (Hauling Included) 
Restoration of Dunes Area 
Concrete Floor Slab Demolition 
OMC Plant 2 Building Footings Demolition 
Crushing of Non-Contaminated Materials 
Onsite Disposal of Recycled Fill 
Excavation of Sewer Lines 
Plugging of Sewer Lines 
Removal of Water from Tunnels Beneath Building 
Backfill with Material from Beneath Floor Slabs 
Backfill with Imported Earthfill 
Backfill with Imported Gravel 
Rough Grading of Former Building Footprint 
Demobilization 
Subcontract Closeout 
Performance and Payment Bond 
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11,997 
28,748 

15 
1 
1 
1 

Unit 

LS 
LS 
LS 
LS 
LS 
AC 
AC 
AC 
HR 
VLF 
TN 
TN 
TN 
TN 
TN 
TN 
TN 
TN 
TN 
TN 
TN 
AC 
SY 
CY 
TN 
TN 
LF 
EA 

GAL 
TN 
TN 
TN 
AC 
LS 
LS 
LS 

Bid Price 
Per Unit 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
S 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

Extension 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
S 
$ 

Page 1 of 1 





Specifications 





ni 

D 




